
Executive Engineer 
Provincial Division, PWD. Raebareli 

Notice Inviting E.Tenders  
 

No.       186/ 1A/ 2020-21                     Dated : 01 / 02 /2021 
 

 
0 

The Executive Engineer P.D, .P.W.D. Raebareli on behalf of Governor of Uttar Pradesh invites the percentage rate 

bids online from the eligible and approved Contractors registered with UP PWD, class ‘A, B, C, D’  The Bidder may submit 

bids for any or all of the works. Bidders are advised to note the minimum qualification criteria specified in Clause 4 of 

the Instructions to Bidders to qualify for the award of the contract. 

 
SL. 
No. 

DISTRICT Name of Work Estimated 
cost 

(Rs. In 
Lakh) 

 

Bid 
Security 
(Rs. In 
Lakhs) 

 

Cost of Bid 
Document 

Time of 
Completion 

Address of 
Executive 

Engineer of 
the 

Executing 
the work 

Address of 
Superinten 

ding 
Engineer 

 

Address of 
Chief 

Engineer 

1 2 3 4 5 6 7 8 9 10 

¼Lohdf̀r dh izR;k'kk esa½ 

1 Raebareli New Construction of 

Bhawani Khera link 

road  

11.50 1.15 786.00 06 Month Provincial 

Division, 

P.W.D. 

Raebareli 

Lucknow 

Circle, 

P.W.D. 

Lucknow  

Central 

Zone, 

P.W.D. 

Lucknow 

2 Raebareli New Construction of 

Pure Math Link Road 
14.50 1.45 786.00 06 Month ----Do--- ----Do--- ----Do--- 

3 Raebareli New Construction of 

Harijan Colony link 

Road 

31.00 3.10 860.00 06 Month ----Do--- ----Do--- ----Do--- 

4 Raebareli New Construction of 

Majhigawan to Bheera 

link Road 

23.00 2.30 860.00 06 Month ----Do--- ----Do--- ----Do--- 

5 Raebareli New Construction of 

Lachmanpur link 

Road 

18.50 1.85 860.00 06 Month ----Do--- ----Do--- ----Do--- 

6 Raebareli New Construction of 

Musahib khera link 

Road 

18.50 1.85 860.00 06 Month ----Do--- ----Do--- ----Do--- 

7 Raebareli New Construction of 

Kushal Khera link 

Road 

20.50 2.05 860.00 06 Month ----Do--- ----Do--- ----Do--- 

8 Raebareli New Construction of 

Sersawan link Road 
35.00 3.50 860.00 06 Month ----Do--- ----Do--- ----Do--- 

9 Raebareli New Construction of 

Thri link Road 
12.00 1.20 786.00 06 Month ----Do--- ----Do--- ----Do--- 

10 Raebareli New Construction of 

Kusiya link Road 
21.50 2.15 860.00 06 Month ----Do--- ----Do--- ----Do--- 



11 Raebareli New Construction of 

Bachhrawan Mahrajganj 

(O.D.R.) Km-14 to 

Bistali  link Road 

27.00 2.70 860.00 06 Month ----Do--- ----Do--- ----Do--- 

12 Raebareli New Construction of 

Moti Pasi  link Road 
8.00 0.80 786.00 06 Month ----Do--- ----Do--- ----Do--- 

13 Raebareli New Construction of 

Pure Murain  link 

Road 

34.00 3.40 860.00 06 Month ----Do--- ----Do--- ----Do--- 

14 Raebareli New Construction of 

Awadeeh  link Road 
12.50 1.25 786.00 06 Month ----Do--- ----Do--- ----Do--- 

15 Raebareli New Construction of 

Pure Fursatganj  link 

Road 

9.00 0.90 786.00 06 Month ----Do--- ----Do--- ----Do--- 

16 Raebareli New Construction of 

Bajpei ka Purwa  link 

Road 

16.50 1.65 860.00 06 Month ----Do--- ----Do--- ----Do--- 

17 Raebareli New Construction of 

Pure Baburiha  link 

Road 

15.00 1.50 860.00 06 Month ----Do--- ----Do--- ----Do--- 

18 Raebareli New Construction of 

Pure Tiwari  link 

Road 

21.50 2.15 860.00 06 Month ----Do--- ----Do--- ----Do--- 

19 Raebareli New Construction of 

Pure Mahaghuka 

Shesh Bhag  link 

Road 

20.50 2.05 860.00 06 Month ----Do--- ----Do--- ----Do--- 

 
 
   

 

The Rate adopted in the BOQ all Other taxes but excluding GST Taxes. 
 

Cost of Bid Document : as per coloum 6 (non-refundable) To be deposited in the account of UP e-tender online Account through e-

tender portal by Internet Banking only. All concerned please note that the bidding process will not move onward if the the bid 

document’s Cost (Tender Fee) is not paid through e-tender portal by Internet Banking. 
 

Bid Security (EMD) : Bids must be accompanied with security of the amount specified for the work in the table as per column 5. Bid 

security will be deposited in the account of  UP e-tender online Account through e-tender portal by Internet Banking only. All 

concerned please note that the bidding process will not move onward if the bid Security (EMD) is not paid through e-tender 

portal by Internet Banking. No other form of bid security will be accepted.  
 

The bidders are required to submit the following : 

     1-Cost of Bid Document (Tender Fee) :- Certificate of proof of payment in the account of UP. E-tender online Account by Internet 

Banking which will be generated when payment made through e-tender portal by Internet Banking. 

      2-Bid Security (EMD) :- Certificate of proof of payment in the account of UP e-tender online account by Internet Banking which 

will be generated when payment made through e-tender Portal by Internet Banking. .. 
 

 

Bids can be downloaded online from date 15.02.2021 at 9:00 AM to 05.03.2021 at 12:00 Noon and bid can be 

submitted online on or before 05.03.2021 at 12:00 Noon. The technical bids will be opened online on date 06.03.2021 at 12:30 

PM. According to the provisions of Government Order no. 1/2018/3070/78-2-2018/42 IT/2017 (22) Date 03-01-2018  after 

opening of the technical and financial bids, the bidder has to submit original documents personally in department/ office. In the 
event of non submission of original documents by the bidder, the appropriate action will be taken in accordance with the 
provisions of G.O. 

 

All terms & conditions can be seen on website http//etender.up.nic.in 
 
 

 

 
(Dinesh Kumar Kureel) 

Executive Engineer 
Provincial Division, 

         PWD. Raebareli 



 

dk;kZy; vf/k'kk"kh vfHk;Urk 

izkUrh; [k.M] yks0fu0fo0] jk;cjsyh 
 

i=kad%    186@1,0@2020&21       fnukad %  01@02@2021 
 

bZ&fufonk lwpuk     
 

 

 

jkT;iky egksn;] m0iz0 dh vksj ls vf/k'kklh vfHk;Urk] izkUrh; [k.M] m0iz0 yksd fuekZ.k foHkkx] jk;cjsyh }kjk izfr'kr nj ij mRrj izns'k yksd 

fuekZ.k foHkkx esa jftLVMZ Js.kh&,] ch] lh] Mh] vuqeksfnr Bsdsnkjksa ls bZ&Vs.Mfjax ds ek/;e ls fufonk vkeaf=r dh tkrh gSA fufonknkrk fdlh Hkh vFkok lHkh 

dk;ksZa ds fy, fufonk ns ldrk gSA fufonknkrk dks lykg nh tkrh gS fd og U;wure vgZrk ds lEcU/k esa fufonknkrk funs Z'k iqfLrdk esa of.kZr Bsdk izkIr 

djus lEcfU/kr fu;eksa ls voxr gks ysaA 
 

 

Ø0 

la0 

t
u
i
n
 

dk;Z dk uke vkadfyr 

/kujkf'k 

¼:0 

yk[k  

esa½ 

/kjksgj 

/kujkf'k 

¼:0 

yk[k esa½ 

fufonk 

'kqYd 

dk;Z iw.kZ 

djus dh 

vof/k ¼o"kkZ 

_rq lfgr½  

dk;Z 

lEiknu gsrq 

vf/k'kklh vfHk0 

dk irk 

v/kh{k.k 

vfHk;Urk 

dk irk 

eq[; vfHk0 dk 

irk 

1 2 3 4 5 6 7 8 9 10 

 

1 

j
k;
c
j
sy
h Hkokuhx<+ [ksM+k la0ekxZ ds 

uofuekZ.k dk dk;ZA 

11.50 1.15 786.00 06 

Month 
izkUrh; [k.M] 

yks0-fu-fo] 

jk;cjsyh 

y[kuÅ o`Rr]   

yks-fu-fo- 

y[kuÅ 

eq[; vfHk0 

¼e0{ks0½ 

yks-fu-fo-y[kuÅ 

2 

j
k;
c
j
sy
h iwjs eB la0ekxZ ds 

uofuekZ.k dk dk;ZA 

14.50 1.45 786.00 06 

Month 
&&&rnSo&&& &&&rnSo&&& &&&rnSo&&& 

3 

j
k;
c
j
sy
h 

gfjtu dkyksuh la0ekxZ ds 

uofuekZ.k dk dk;ZA 

31.00 3.10 860.00 06 

Month 

&&&rnSo&&& &&&rnSo&&& &&&rnSo&&& 

4 

j
k;
c
j
sy
h e>xoka ls Hkhjk la0ekxZ ds 

uofuekZ.k dk dk;ZA 

23.00 2.30 860.00 06 

Month 
&&&rnSo&&& &&&rnSo&&& &&&rnSo&&& 

5 

j
k;
c
j
sy
h 

y{e.kiqj la0ekxZ ds 

uofuekZ.k dk dk;ZA 

18.50 1.85 860.00 06 

Month 

&&&rnSo&&& &&&rnSo&&& &&&rnSo&&& 

6 

j
k;
c
j
sy
h 

eqlkfgc [ksM+k la0ekxZ ds 

uofuekZ.k dk dk;ZA 

18.50 1.85 860.00 06 

Month 

&&&rnSo&&& &&&rnSo&&& &&&rnSo&&& 

7 

j
k;
c
j
sy
h 

dqly [ksM+k la0ekxZ ds 

uofuekZ.k dk dk;ZA 

20.50 2.05 860.00 06 

Month 

&&&rnSo&&& &&&rnSo&&& &&&rnSo&&& 

8 

j
k;
c
j
sy
h lsjlok la0ekxZ ds 

uofuekZ.k dk dk;ZA 

35.00 3.50 860.00 06 

Month 
&&&rnSo&&& &&&rnSo&&& &&&rnSo&&& 

9 

j
k;
c
j
sy
h Fkjh la0ekxZ ds uofuekZ.k 

dk dk;ZA 

12.00 1.20 786.00 06 

Month 
&&&rnSo&&& &&&rnSo&&& &&&rnSo&&& 



10 

j
k;
c
j
sy
h 

dqfl;k la0ekxZ ds 

uofuekZ.k dk dk;ZA 

21.50 2.15 860.00 06 

Month 
&&&rnSo&&& &&&rnSo&&& &&&rnSo&&& 

11 

j
k;
c
j
sy
h 

cNjkoka&egjktxat 

¼v0ft0ek0 fdeh0 14 ls 

fcLVkyh la0ekxZ ds 

uofuekZ.k dk dk;ZA 

27.00 2.70 860.00 06 

Month 

&&&rnSo&&& &&&rnSo&&& &&&rnSo&&& 

12 

j
k;
c
j
sy
h 

eksrh iklh dk iqjok 

la0ekxZ ds uofuekZ.k dk 

dk;ZA 

8.00 0.80 786.00 06 

Month 
&&&rnSo&&& &&&rnSo&&& &&&rnSo&&& 

13 

j
k;
c
j
sy
h iwjs eqjkbu la0ekxZ ds 

uofuekZ.k dk dk;ZA 

34.00 3.40 860.00 06 

Month 
&&&rnSo&&& &&&rnSo&&& &&&rnSo&&& 

14 

j
k;
c
j
sy
h voMhg la0ekxZ ds 

uofuekZ.k dk dk;ZA 

12.50 1.25 786.00 06 

Month 
&&&rnSo&&& &&&rnSo&&& &&&rnSo&&& 

15 

j
k;
c
j
sy
h iwjs Qqjlrxat la0ekxZ ds 

uofuekZ.k dk dk;ZA 

9.00 0.90 786.00 06 

Month 
&&&rnSo&&& &&&rnSo&&& &&&rnSo&&& 

16 

j
k;
c
j
sy
h cktis;h dk iqjok la0ekxZ 

ds uofuekZ.k dk dk;ZA 

16.50 1.65 860.00 06 

Month 
&&&rnSo&&& &&&rnSo&&& &&&rnSo&&& 

17 

j
k;
c
j
sy
h 

iwjs ccqfjgk la0ekxZ ds 

uofuekZ.k dk dk;ZA 

15.00 1.50 860.00 06 

Month 

&&&rnSo&&& &&&rnSo&&& &&&rnSo&&& 

18 

j
k;
c
j
sy
h iwjs frokjh la0ekxZ ds 

uofuekZ.k dk dk;ZA 

21.50 2.15 860.00 06 

Month 
&&&rnSo&&& &&&rnSo&&& &&&rnSo&&& 

19 

j
k;
c
j
sy
h 

iwjs eg?kw dk 'ks"k Hkkx 

la0ekxZ ds uofuekZ.k dk 

dk;ZA 

20.50 2.05 860.00 06 

Month 

&&&rnSo&&& &&&rnSo&&& &&&rnSo&&& 

 

fcy vkWQ DokfUVVh esa yxkbZ x;h njsa lHkh djks dks tksM+rs gq;s rFkk th0,l0Vh0 djksa dks NksM+rs gq;s yxkbZ x;h gSA  

fcM MkD;wesaV dh /kujkf'k ¼fufonk 'kqYd½ dkWye&6 ds vuqlkj dsoy usV&cSafdax ds ek/;e ls vkWuykbu ;w0ih0 bZ0&Vs.Mj iksVZy [kkrk esa ns; gksxkA 

fufonk 'kqYd dh /kujkf'k dh okilh ugha dh tk;sxhA 

fcM MkD;wesaV ls lEcfU/kr /kjksgj /kujkf'k dkWye&5 ds vuqlkj dsoy usV&cSafdax ds ek/;e ls vkWuykbu ;w0ih0 bZ0&Vs.Mj iksVZy [kkrk esa ns; 

gksxkA 

 fufonk vkuykbu fnukad 15-02-2021 ls MkmuyksM dh tk ldrh gS ,oa fnukad 05-03-2021 dh vijkUg~ 12%00 cts rd viyksM dh tk 

ldrh gSA mDr fufonk dh rduhdh fcM fnukad 06-03-2021 dks vijkUg~  12%30 cts [kksyh tk;sxhaA 'kklukns'k la[;k 

1@2018@3070@78&2&2018@42 vkbZ0Vh0@2017 ¼22½ fnukad 03-01-2018 esa fufgr O;oLFkkuqlkj fufonk dh rduhdh ,oa foRrh; fcM [kksys tkus ds 

mijkUr fufonknkrk }kjk ewy vfHkys[k O;fDrxr :Ik ls foHkkx@dk;kZy; esa izLrqr fd;s tkus gSA fufonknkrk }kjk ewy vfHkys[k izLrqr u fd;s tkus dh 

n'kk esa 'kklukns'k esa fufgr izkfo/kkuksa ds vuq:Ik dk;Zokgh dh tk;sxhA 

fufonknkrk lEcU/kh 'ks"k lHkh 'krsZ http//etender.up.nic.in ij ns[kh tk ldrh gSA 
 

 

 

 

 

 

 

 

   ¼fnus'k dqekj dqjhy ½ 

vf/k'kk"kh vfHk;Urk 

izk0[ka0] yks0fu0fo0] 

jk;cjsyhA 

For on behalf of Governor of UP 



 

 

i=kad %   187@1,0@2020&21                   fnukad % 01@02@2021 
015 

 

lsok esa] 

  lwpuk funs'kd] 

  lwpuk ,oa tulEidZ foHkkx] 

  y[kuÅA 
 

fo"k; %& vYidkyhu bZ&fufonk lwpuk ds izdk'ku ds lEcU/k esaA 
 

egksn;] 

  d`i;k layXu bZ&fufonk lwpuk la0& 186@1,0@2020&21 fnukad 01@02@2021  dk 

izdk'ku] fdUgh nks fgUnh@vaxzsth lekpkj i=ksa esa] tks y[kuÅ e.My esa vR;f/kd izpfyr rFkk i<+s tkus 

okys gksa] esa fnukad%& 15@02@2021 ls iwoZ izdkf'kr djkus dk d"V djsaA dksfoM&19 egkekjh ds cpko 

gsrq ykWdMkmu dh vof/k esa fufonk lwpuk dks izdkf'kr djkus dk iw.kZ mRrjnkf;Ro v/kksgLrk{kjh dk 

gksxkA 

layXud %& 1-  fufonk dh lwph dh lwpuk 06 izfr;ksa esaA 

2-    ,d lh0Mh0 

        ¼fnus'k dqekj dqjhy½ 

vf/k'kklh vfHk;Urk] 

izkUrh; [k.M] yks0fu0fo0] 

jk;cjsyh 
 

i=kad % 187@1,0@2020&21                      fnukad % 01@02@2021 
 

izfrfyfi fuEufyf[kr dks lwpukFkZ ,oa vko';d dk;Zokgh gsrq izsf"kr %& 
 

1- eq[; vfHk;Urk ¼e/; {ks=½] yks0fu0fo0] y[kuÅA 

2- v/kh{k.k vfHk;Urk] y[kuÅ o`Rr] yks0fu0fo0] y[kuÅA 

3- vf/k'kk"kh vfHk;Urk] fu0[ka0&1@2] yks0fu0fo0] jk;cjsyhA 

4- lgk;d vfHk;Urk&izFke@f}rh;@rr̀h;@prqFkZ] izkk0[k0] yks0fu0fo0] jk;cjsyhA 

5- [k.Mh; ys[kkf/kdkjh] izkk0[k0] yks0fu0fo0] jk;cjsyhA 

6- dk;kZy; uksfVl cksMZ gsrqA 

   

vf/k'kklh vfHk;Urk] 

izkUrh; [k.M] yks0fu0fo0] 

jk;cjsyh 

 


