


**कार्यालय अधिशासी अभियन्ता, ग्रामीण अभियन्त्रण विभाग, प्रखण्ड-महोबा**  
**पता:-विकास भवन महोबा।**  
**मैन्यूवल निविदा की प्रेस सूचना (द्वितीय काल)**

पत्रांक- 486 / ग्रा0अ0वि0 / निविदा पत्रावली / 2020-21 दिनांक- 23.01.2021

महामहिम राज्यपाल, उ०प्र० की ओर से अधिशासी अभियन्ता, ग्रामीण अभियन्त्रण विभाग, प्रखण्ड महोबा के द्वारा ग्रामीण अभियन्त्रण विभाग उत्तर प्रदेश में ए.बी.सी एवं डी श्रेणी में कार्य की लागत के सीमा के अनुरूप पंजीकृत निविदादाताओं से मैन्यूवल निविदा के माध्यम से प्रतिशत दर के आधार पर नीचे दर्शाये गये कार्य हेतु निविदा आमंत्रित की जाती है। निविदादाता किसी एक कार्य अथवा सभी कार्यों के लिए निविदा दे सकता है। कार्य से सम्बंधित विवरण निम्नवत् है:-

क्र० सं०	जनपद का नाम	कार्य का नाम	अनुमानित लागत (लाख ₹० में)	बिड सिक्युरिटी (₹०/₹०/डी०) (लाख में)	निविदा प्रपत्र का मूल्य जी.एस.टी. सहित (यदि आवश्यक हो) (₹०में)	कार्य पूर्ण करने की अवधि (वर्षां/मनु सहित)
1	2	3	4	5	6	7
1	महोबा	ग्राम पंचायत विलरही विकास खण्ड कबरई में Redevelopment of Ponds घाट डेवलपमेंट, शिडिंग, वाकिंग ट्रेक, जॉगिंग ट्रेक एवं ब्यूटिफिकेशन का कार्य।	4.08	0.41	500+300+54	02 माह
2	महोबा	ग्राम पंचायत बरा विकास खण्ड कबरई में Redevelopment of Ponds घाट डेवलपमेंट, शिडिंग, वाकिंग ट्रेक, जॉगिंग ट्रेक एवं ब्यूटिफिकेशन का कार्य।	4.12	0.41	500+300+54	02 माह
3	महोबा	ग्राम पंचायत चितैया विकास खण्ड कबरई में Redevelopment of Ponds घाट डेवलपमेंट, शिडिंग, वाकिंग ट्रेक, जॉगिंग ट्रेक एवं ब्यूटिफिकेशन का कार्य।	4.12	0.41	500+300+54	02 माह
4	महोबा	ग्राम पंचायत ननौरा विकास खण्ड कबरई में Redevelopment of Ponds घाट डेवलपमेंट, शिडिंग, वाकिंग ट्रेक, जॉगिंग ट्रेक एवं ब्यूटिफिकेशन का कार्य।	4.10	0.41	500+300+54	02 माह
5	महोबा	ग्राम पंचायत कैमाहा विकास खण्ड कबरई में Redevelopment of Ponds घाट डेवलपमेंट, शिडिंग, वाकिंग ट्रेक, जॉगिंग ट्रेक एवं ब्यूटिफिकेशन का कार्य।	4.05	0.40	500+300+54	02 माह
6	महोबा	ग्राम पंचायत उरवारा विकास खण्ड कबरई में Redevelopment of Ponds घाट डेवलपमेंट, शिडिंग, वाकिंग ट्रेक, जॉगिंग ट्रेक एवं ब्यूटिफिकेशन का कार्य।	4.11	0.41	500+300+54	02 माह

1. निविदा सूचना में अंकित कार्यालयों में बिड डाक्यूमेन्ट की उपलब्धता की तिथि:- 10.02.2021
2. निविदा प्राप्ति के लिए अंतिम तिथि, समय व स्थान:-11.02.2021 को दोपहर 12:00 बजे तक कार्यालय अधिशासी अभियन्ता, ग्रामीण अभियन्त्रण विभाग प्रखण्ड-महोबा, अधीक्षण अभियन्ता ग्रामीण अभियन्त्रण विभाग परिमण्डल चित्रकूटधाम बांदा, एवं जिलाधिकारी जनपद महोबा।
3. निविदा खोलने की तिथि एवं समय:- 11.02.2021 को अपराह्न 1:00 बजे। अधिक जानकारी के लिए कृपया नियोक्ता कार्यालय अर्थात अधिशासी अभियन्ता ग्रामीण अभियन्त्रण विभाग प्रखण्ड- महोबा में सम्पर्क करें।

  
 (मो० रिजवान साबिर खान)  
 अधिशासी अभियन्ता  
 ग्रामीण अभियन्त्रण विभाग,  
 प्रखण्ड-महोबा

मो० नं०-7311189148  
श्री राज्यपाल, उ०प्र० की ओर से।

**OFFICE OF THE EXECUTIVE ENGINEER RURAL ENGINEERING  
DEPARTMENT, DIVISION-MAHOBA**

ADDRESS :- VIKASH BHAWAN, MAHOBA


**Manual Nivida Notice(Ind Call)**

**Letter NO: 486 /RED/Tender File/2020-21 Dated:- 23-01-2021**

The Executive Engineer, Rural Engineering Department, Division, Mahoba on behalf of Governor of Uttar Pradesh invites the percentage rate bids through manual Nivida notice from the eligible and approved Contractors registered with UP RED, in appropriate class A, B, C & D as the case may be. **The Bidder may submit bids for any or all of the works. Name of work as per table.**

S.No	Name of District	Name of work	Total estimate cost (in Lakh)	Bid security (EMD) in Lakh	Cost of Bid document including GST(if any) (in Rupees)	Period of completion including rainy season
1	2	3	4	5	6	7
1	MAHOBA	Village Panchayat Birahi development block Kabarai, the work of redevelopment of Pondas Ghat development, shitting, walking trak, jogging trak and beautification.	4.08	0.41	500+300+54	02 Month
2	MAHOBA	Village Panchayat Bara development block Kabarai, the work of redevelopment of Pondas Ghat development, shitting, walking trak, jogging trak and beautification.	4.12	0.41	500+300+54	02 Month
3	MAHOBA	Village Panchayat Chitanya development block Kabarai, the work of redevelopment of Pondas Ghat development, shitting, walking trak, jogging trak and beautification.	4.12	0.41	500+300+54	02 Month
4	MAHOBA	Village Panchayat Nanoura development block Kabarai, the work of redevelopment of Pondas Ghat development, shitting, walking trak, jogging trak and beautification.	4.10	0.41	500+300+54	02 Month
5	MAHOBA	Village Panchayat Kaimaha development block Kabarai, the work of redevelopment of Pondas Ghat development, shitting, walking trak, jogging trak and beautification.	4.05	0.40	500+300+54	02 Month
6	MAHOBA	Village Panchayat Urwara development block Kabarai, the work of redevelopment of Pondas Ghat development, shitting, walking trak, jogging trak and beautification.	4.11	0.41	500+300+54	02 Month

- 1- Date of availability of Bid document in the offices From 10-02-2021
  - 2- Last Date/Time for receipt of bids: 11-02-2021 up to 12.00 Noon in the offices of the Executive Engineer R.E.D. Mahoba, Superintending Engineer Chitrakoot Dham Banda, District Magistrate Mahoba.
  - 3- Date of opening of bids: 11-02-2021 at 1:00 PM
- For further details please contact the employer office i.e. office of the Executive Engineer R.E.D. Mahoba.

  
**(M.R.S. KHAN)**  
EXECUTIVE ENGINEER  
RURAL ENGINEERING DEPARTMENT,  
DIVISION-MAHOBA  
Mob No.- 7311189148

For and on behalf of Governor of UP